

IFB No.	07-3107-9519	H.G.S. ⁴²	Blakemore	Dickerson	Duke	Dwight	Enviroscape	KP Glass
Dept.:	Parks	Angler	Const	Const.	Contracting	Snead		Const
Subj.:	Phase I Athletic Fields at Spring Run Elementary School Athletic Complex	Environmental						
Opening Date/Time	July 10, 2007 @ 3:00 p.m.							
Opened By:	C. Lantz							
Tallied By:	S. CONNOCK							
	Terms:							
	Delivery:							
	<u>BASIS OF AWARD</u> The County shall have the right to accept Alternates in any order or combination, and to <u>determine the low Bidder on the basis of the sum of the Base Bid and Alternates accepted.</u>							
	<u>PRICING SCHEDULE</u>							
	Base Bid	361,572	351,986	192,463 ⁸¹	273,600	288,742	171,000	175,557
	Alternate One:	32,500	39,900	70,684 ²⁶	50,000	57,605	44,000	41,456
	Alternate Two:	25,000	43,870	41,354	35,000	25,300	22,000	21,098
	Grand Total of Base Bid & Alternates 1 & 2	419,072	435,756	304,502 ⁶⁷	358,600	371,647	237,000	238,111
1.	Base Bid Completion	120	180	60	240	120	120 *	90
2.	Alternate #1	15	15	45	45	30	30 *	10
3.	Alternate #2	15	15	30	45	20	30 *	5
	Bid Bond Included	✓	✓	✓	✓	✓	✓	✓
	Contractor Data Sheet	✓	✓	✓	✓	✓	✓	✓

* SEE
BIC

[illegible]

IFB No.	07-3107-9519	Sheosmith						
Dept.:	Parks							
Subj.:	Phase I Athletic Fields at Spring Run Elementary School Athletic Complex							
Opening Date/Time	July 10, 2007 @ 3:00 p.m.							
Opened By:								
Tallied By:								
	Terms:							
	Delivery:							
	BASIS OF AWARD The County shall have the right to accept Alternates in any order or combination, and to determine the low Bidder on the basis of the sum of the Base Bid and Alternates accepted.							
	PRICING SCHEDULE							
	Base Bid	107439						
	Alternate One:	32099						
	Alternate Two:	25300						
	Grand Total of Base Bid & Alternates 1 & 2	164838						
1.	Base Bid Completion	45						
2.	Alternate #1	30						
3.	Alternate #2	30						
	Bid Bond Included	✓						
	Contractor Data Sheet	✓						

[illegible]